INDIANA DEPARTMENT OF TRANSPORTATION DATE : 06/09/06

PAGE :- 1
LOW BID SUMMARY
LETTING DATE : 03729706
CALL # OF ESTIMATED CORRECTED % OF OVERRUN (+)
ORDER  CONTRACT 1ID PROJECT(S) BIDS BIDDER COST BID EST. UNDERRUN (-)
125 R -26752-B 5691007 3 E & B PAVING, INC. $ 1,067,850.51 $ 1,077,218.78 100.87 $ 9,368.27

5691007

LETTING TOTALS 3 $ 1,067,850.51 $ 1,077,218.78 100.87 $ 9,368.27



INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS
ENGINEER"S ESTIMATE: $ 1,067,850.51
CALL ORDER : 125 CONTRACT ID : R -26752-B
LETTING DATE : 03/29/06 10:00 AM DISTRICT : LAPORTE DISTRICT

CONTRACT TIME : 09/15/06 COMPLETION DATE

CONTRACT DESCRIPTION :

SET-ASIDE :

VENDOR RANKING :

DATE :
PAGE :

06/09/06
125 -1

% OVER
LOW BID

1,077,218.78 100.0000%
1,098,328.00 101.9596%
1,194,071.23 110.8476%

RANK VENDOR NO./NAME

1 35-1139301 E & B PAVING, INC.

2 35-1917625 MILESTONE CONTRACTORS, L.P.
3 90-0177865 HIS CONSTRUCTORS LLC

ROUTE : 421
COUNTIES : WHITE
PROJECT(S) :
$
$
$

( 1 ) 35-1139301
E

(
& B PAVING, INC. M

LINE NO /7 ITEM CODE 7/ ALT

|
|
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT
__________________________________________ +
SECTION 0001  FLASHING BEACON MODERNIZATION
| |
0001 105-06845 LUMP |  29000.00000 29000.00]
CONSTRUCTION ENGINEERING I I
0002 105-07039 7.000 MOS | 1800.00000 12600.00]
FIELD OFFICE, B I I
0003 109-08440 1.000 DOL | 1.00000 1.00]
QUALITY ADJUSTMENTS, HMA I |
0004 109-08443 1.000 DOL | 1.00000 1.00]
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | I
CONTROL DEVICES I I
0005 109-08444 1.000 DOL | 1.00000 1.00]
QUALITY ADJUSTMENTS, FAILED MATERIALS | |
0006 110-01001 LUMP |  53000.00000 53000.00]
MOBILIZATION AND DEMOBILIZATION I I
0007 201-52370 LUMP |  36000.00000 36000.00]
CLEARING RIGHT OF WAY I |
0008 202-01261 2.000 EACH | 300.00000 600.00]|
TESTING FOR ASBESTOS I I
0009 202-01404 1500.000 L I 1.00000 1500.00]
LIQUIDS AND SLUDGE, REMOVE AND DISPOSE | |
0010 202-01405 50.000 m3 | 120.00000 6000.00]
CONTAMINATED SOIL, REMOVE AND DISPOSE | I
0011 202-02240 1223.000 m2 | 8.80000 10762.40]
PAVEMENT REMOVAL I |
0012 202-02245 1.000 EACH | 200.00000 200.00]
| |

TREE, 150 mm, REMOVE

2 ) 35-1917625
ILESTONE CONTRACTORS, L.P.

20000.

1800.

55000.
22000.

315.

105.
12.

123.

00000

00000

.00000

-00000

.00000

00000

00000

00000

.05000

00000

85000

00000

20000.

12600.

55000.

22000.

630.

1575.

5250.

15715.

123.

( 3 ) 90-0177865
HIS CONSTRUCTORS LLC

29000.00000

1600.00000

1.00000

1.00000

1.00000

59000.00000

23900.00000

305.00000

0.80000

75.00000

16.00000

105.00000

AMOUNT

29000.

11200.

59000.

23900.

610.

1200.

3750.

19568.

105.

00

00

.00

.00

.00

00

00

00

00

00

00

00



ENGINEER"S ESTIMATE: $ 1,067,850.51
CALL ORDER : 125
LETTING DATE : 03/29/06 10:00 AM

SET-ASIDE :

INDIANA DEPARTMENT OF TRANSPORTATION

CONTRACT
DISTRICT

TABULATION OF BIDS

ID :

R -26752-B

: LAPORTE DISTRICT

ROUTE :
COUNTIES :

421
WHITE

DATE :
PAGE :

06/09/06
125 -2

LINE NO /7 ITEM CODE 7/ ALT

ITEM DESCRIPTION QUANTITY

0013 202-02250 2.000 EACH
TREE, 250 mm, REMOVE

0014 202-02255 3.000 EACH
TREE, 460 mm, REMOVE

0015 202-02260 3.000 EACH
TREE, 760 mm, REMOVE

0016 202-02265 3.000 EACH
TREE, 1220 mm, REMOVE

0017 202-02278 307.000 m
CURB, CONCRETE, REMOVE

0018 202-03000 LUMP
HOUSES AND BUILDINGS, REMOVE , PARCEL
NO. 1

0019 202-03000 LUMP
HOUSES AND BUILDINGS, REMOVE , PARCEL
NO. 6

0020 202-03135 56.000 m2

REGULATED ASBESTOS CONTAINING MATERIALS
REMOVE

0021 202-05823 1.000 EACH
UNDERGROUND STORAGE TANK, REMOVE AND
DISPOSE, UNDER 11400 LITERS CAPACITY

0022 202-05824 1.000 EACH
UNDERGROUND STORAGE TANK, REMOVE AND
DISPOSE, 11400 THROUGH 22800 LITERS
CAPACITY

0023 202-07602 4.000 EACH
TESTING FOR WASTE, B
0024 202-07603 12.000 EACH

TESTING FOR WASTE, C
0025 202-52710
SIDEWALK, CONCRETE, REMOVE

448.000 m2

0026 202-74045 30.000 EACH
SIGN AND SUPPORTS, CHANNEL POSTS, REMOV

0027 202-91385 5.000 EACH
INLET, REMOVE

0028 202-93047 4.000 EACH
MANHOLE, REMOVE

0029 202-96133 61.000 m

PIPE, REMOVE

I
I
I
|
+
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
|

( 1 ) 35-1139301
E

& B PAVING,

UNIT PRICE

625.

1600.

3000.

34.

15000.

25000.

110.

14000.

18000.

100.

100.

15.

50.

490.

645.

52.

00000

00000

00000

00000

00000

60000

00000

00000

00000

00000

AMOUNT

1875.

4800.

9000.

10438.

15000.

25000.

6160.

14000.

18000.

400.

1200.

6988.

1500.

2450.

2580.

3172.

0
0
0
0
0
0
0
0
0
0
0
0
8
0
0
0
0

I
I
I
|
0
0
0
0
0
0

0

0

0

+
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
ol
I
I
I
I
I
I
0]
I
ol
I
0]
I
ol
I
0]
I
ol
I
0]
|

« 2
M

) 35-1917625
ILESTONE CONTRACTORS, L.P.

UNIT PRICE

515.

1110.

2500.

25.

14000.

4000.

110.

5000.

6000.

103.

103.

18.

26.

500.

1200.

100.

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

1545.

3330.

7500.

7675.

14000.

4000.

6160.

5000.

6000.

412.

1236.

8064 .

780.

2500.

4800.

6100.

( 3 ) 90-0177865
HIS CONSTRUCTORS LLC

595.
1325.
2850.

15.

10000.
20000.
115.
2750.

5000.

38.
72.
25.
52.
210.
400.

38.

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

AMOUNT

1785.

3975.

8550.

4605.

10000.

20000.

6440.

2750.

5000.

152.

864.

11200.

1560.

1050.

1600.

2318.

00

00

00

00

00

00

00

00

00

00

00

00

00

00



INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

DATE :
PAGE :

06/09/06
125 -3

ASPHALT FOR TACK COAT

ENGINEER"S ESTIMATE: $ 1,067,850.51 ROUTE : 421
CALL ORDER : 125 CONTRACT ID : R -26752-B COUNTIES : WHITE
LETTING DATE : 03/29/06 10:00 AM DISTRICT : LAPORTE DISTRICT
SET-ASIDE :
IC 1 ) 35-1139301 IC 2 ) 35-1917625 IC 3 ) 90-0177865
IE & B PAVING, INC. IMILESTONE CONTRACTORS, L.P. |HIS CONSTRUCTORS LLC
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— ey
0030 202-96151 LUMP | 790.00000 790.00] 1040.00000 1040.00] 1100.00000 1100.00
TRANSPORTATION OF SALVAGEABLE ITEMS I I |
0031 203-02000 1309.000 m3 | 43.00000 56287.00] 40.00000 52360.00] 60.00000 78540.00
EXCAVATION, COMMON I I |
0032 203-02070 95.000 m3 | 50.00000 4750.00] 30.00000 2850.00] 4500000 4275.00
BORROW I I |
0033 205-06933 4.000 EACH | 90.00000 360.00] 92.00000 368.00] 65.00000 260.00
TEMPORARY DITCH INLET PROTECTION I I |
0034 205-06937 244.000 m I 4.55000 1110.20] 4.60000 1122.40] 5.25000 1281.00
TEMPORARY SILT FENCE I I |
0035 207-08268 3115.000 m2 | 14.00000 43610.00] 15.00000 46725.00]| 19.00000 59185.00
SUBGRADE TREATMENT, TYPE IV I I |
0036 211-07454 586.000 m3 | 18.00000 10548.00] 2400000 14064.00] 32.00000 18752.00
STRUCTURE BACKFILL I I |
0037 213-08058 83.000 m3 | 155.00000 12865.00] 105.00000 8715.00] 150.00000 12450.00
FLOWABLE BACKFILL I I |
0038 301-07448 219.000 Mg | 36.00000 7884.00] 33.00000 7227.00] 40.00000 8760.00
COMPACTED AGGREGATE, NO. 53, BASE I I |
0039 303-07449 43.000 Mg | 38.00000 1634.00] 45_00000 1935.00] 55.00000 2365.00
COMPACTED AGGREGATE, NO. 73 I I |
0040 306-08034 3228.000 m2 | 4.00000 12912.00] 3.60000 11620.80] 4.00000 12912.00
MILLING, ASPHALT, 38 mm I | |
0041 306-08043 728.000 m2 | 17.00000 12376.00] 5.05000 3676.40] 7.00000 5096.00
MILLING, TRANSITION I I |
0042 306-08432 337.000 m2 | 1.00000 337.00] 11.00000 3707.00] 6.00000 2022.00
MILLING, APPROACH I | |
0043 401-07334 566.000 Mg | 96.00000 54336.00] 89.00000 50374.00] 99.00000 56034.00
QC/QA-HMA, 3, 76, SURFACE, 9.5 mm I I |
0044 401-07403 949.000 Mg | 60.00000 56940.00] 75.00000 71175.00] 63.00000 59787.00
QC/QA-HMA, 3, 76, INTERMEDIATE, 19.0 mm | | |
0045 401-07408 1648.000 Mg | 48.00000 79104.00] 72.00000 118656.00] 51.00000 84048.00
QC/QA-HMA, 3, 64, BASE, 25.0 mm I I |
0046 402-05496 26.000 Mg | 70.00000 1820.00] 115.00000 2990.00] 73.00000 1898.00
HMA FOR ISLANDS I | |
0047 402-07453 223.000 Mg | 70.00000 15610.00] 125.00000 27875.00] 73.00000 16279.00
HMA FOR TEMPORARY PAVEMENT I I |
0048 404-05511 108.000 m2 | 0.01000 1.08] 25.00000 2700.00] 0.01000 1.08
SEAL COAT, 2 I | |
0049 406-05520 4.000 Mg | 1.00000 4.00] 400.00000 1600.00] 1.00000 4.00
| | |



ENGINEER"S ESTIMATE: $ 1,067,850.51
CALL ORDER : 125
LETTING DATE : 03/29/06 10:00 AM

SET-ASIDE :

INDIANA DEPARTMENT OF TRANSPORTATION

CONTRACT
DISTRICT

TABULATION OF BIDS

ID :

R -26752-B
: LAPORTE DISTRICT

ROUTE :
COUNTIES : W

421
HITE

DATE :
PAGE :

06/09/06
125 -4

LINE NO /7 ITEM CODE 7/ ALT

ITEM DESCRIPTION QUANTITY

0050 604-07894 23.000 m2
CURB RAMP, CONCRETE, A

0051 604-07897 12.000 m2
CURB RAMP, CONCRETE, C

0052 604-07898 4.000 m2
CURB RAMP, CONCRETE, D

0053 604-07901 9.000 m2
CURB RAMP, CONCRETE, G

0054 604-07902 5.000 m2
CURB RAMP, CONCRETE, H

0055 604-91531 881.000 m2
SIDEWALK, CONCRETE, 100 mm

0056 605-06150 596.000 m
CURB AND GUTTER, C, CONCRETE

0057 605-96305 8.000 m
CURB AND GUTTER, CONCRETE, DEPRESSED

0058 610-07486 457.000 Mg
HMA FOR APPROACHES, TYPE A

0059 610-07712 537.000 m2
PCCP FOR APPROACHES, 150 mm

0060 615-06490 21.000 EACH
RIGHT OF WAY MARKER

0061 615-06500 9.000 EACH
MONUMENT, A

0062 615-06505 9.000 EACH
MONUMENT, B

0063 621-01004 3.000 EACH
MOBILIZATION AND DEMOBILIZATION FOR
SEEDING

0064 621-02363 2989.000 m2

MULCHED SEEDING, T, CONVENTIONAL MIX

0065 621-06567 54.000 kL
WATER

0066 621-06575 3050.000 m2
SODDING, NURSERY

0067 715-05149 124.000 m
PIPE, TYPE 2, CIRCULAR, 300 mm

0068 715-05151 198.000 m

PIPE, TYPE 2, CIRCULAR, 375 mm

( 1 ) 35-1139301
E

& B PAVING,

320.

325.

46.

95.

100.

85.

48.

110.

415.

435.

250.

160.

190.

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

-55000

.50000

-08000

00000

00000

INC.

AMOUNT

1625.

40526.

56620.

800.

38845.

25776.

2310.

3735.

3915.

750.

1643.

135.

9394.

19840.

37620.

00
00
00
00
00
00
00
00
00
00
00
00
00
00
95
00
00
00
00

+
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I

« 2
M

UNIT PRICE

350.

370.

45.

71.

125.

85.

45.

114.

420.

440.

260.

200.

165.

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

-58000

.55000

.20000

00000

00000

) 35-1917625
ILESTONE CONTRACTORS, L.P.

3150.
1850.
39645.
42316.
1000.
38845.
24165.
2394.
3780.
3960.

780.

1733.
137.
9760.
24800.

32670.

( 3 ) 90-0177865
H

IS CONSTRUCTORS LLC

AMOUN

T

125.

125.

35.

60.

60.

88.

75.

115.

425.

450.

305.

95.

98.

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

-30000

-35000

.10000

00000

00000

1125.

625.

30835.

35760.

480.

40216.

40275.

2415.

3825.

4050.

915.

896.

72.

9455.

11780.

19404.

00

00

00

00

00

00

00

00

00

00

00

70

90

00

00

00



ENGINEER"S ESTIMATE: $ 1,067,850.51
CALL ORDER : 125
LETTING DATE : 03/29/06 10:00 AM

SET-ASIDE :

INDIANA DEPARTMENT OF TRANSPORTATION

CONTRACT
DISTRICT

TABULATION OF BIDS

ID :

R -26752-B
: LAPORTE DISTRICT

ROUTE :
COUNTIES :

421
WHITE

DATE :
PAGE :

06/09/06
125 -5

LINE NO /7 ITEM CODE 7/ ALT

ITEM DESCRIPTION QUANTITY

0069 715-08305 98.000 Mg
HMA FOR STRUCTURE INSTALLATION, TYPE B

0070 720-44000 7.000 EACH
CASTING, ADJUST TO GRADE

0071 720-45270 4.000 EACH
PIPE CATCH BASIN, 450 mm

0072 720-45410 3.000 EACH
MANHOLE, C4

0073 720-98174 2.000 EACH
INLET, B15

0074 720-98555 5.000 EACH
INLET, C15

0075 720-99416 1.000 EACH
CATCH BASIN, B15

0076 720-99417 4.000 EACH
CATCH BASIN, C15

0077 801-01504 10.000 EACH

TEMPORARY PAVEMENT MESSAGE MARKING,
LANE INDICATION ARROW

0078 801-01506 2.000 EACH
TEMPORARY PAVEMENT MESSAGE MARKINGS,
WORD (RXR)

0079 801-04308 4.000 EACH
ROAD CLOSURE SIGN ASSEMBLY
0080 801-06203 2206.000 m

TEMPORARY PAVEMENT MARKING, 100 mm

0081 801-06207 3181.000 m
TEMPORARY PAVEMENT MARKING, REMOVABLE,
100 mm

0082 801-06216 42.000 m
TEMPORARY TRANSVERSE PAVEMENT MARKING,
600 mm

0083 801-06218 79.000 m
TEMPORARY TRANSVERSE PAVEMENT MARKING,
REMOVABLE, 600 mm

0084 801-06625 50.000 EACH
DETOUR ROUTE MARKER ASSEMBLY

0085 801-06640 45.000 EACH
CONSTRUCTION SIGN, A

I
I
I
|
+
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I

( 1 ) 35-1139301
E

& B PAVING,

UNIT PRICE

480.

1260.

2900.

2800.

2800.

2900.

2900.

55.

230.

375.

19.

95.

198.

00000

00000

00000

00000

00000

00000

00000

-58000

.28000

.44000

70000

00000

00000

INC.

AMOUNT

5600.

14000.

2900.

11600.

550

460.

1500.

1279.

10433.

144.

1556.

4750.

8910.

0
0
0
0
0
0
0
0
.0
0
0
4
6
4
3
0
0

0
0
0
0
0
0
0
0
0
0
0
8
8

8

0

+
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
0]
I
0]
I

« 2
M

) 35-1917625
ILESTONE CONTRACTORS, L.P.

UNIT PRICE

600.

1800.

3100.

2800.

2700.

2900.

3000.

77.

273.

277.

18.

115.

190.

00000

00000

00000

00000

00000

00000

00000

-40000

.90000

.20000

00000

00000

00000

5600.

13500.

2900.

12000.

770.

546.

1108.

3088.

9224 .

218.

1422.

5750.

8550.

( 3 ) 90-0177865
HIS CONSTRUCTORS LLC

500.
1200.
2100.
2200.
2300.
2500.
2600.

36.

98.

18.

58.

78.

00000

00000

00000

00000

00000

00000

.00000

-55000

.60000

-60000

00000

00000

00000

AMOUNT

4400.

11500.

2500.

10400.

360.

196.

1260.

1213.

8270.

319.

1422.

2900.

3510.

.00

00

00

00

00

00

00

00

30

60

20

00

00

00



INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

DATE :
PAGE :

06/09/06
125 -6

ENGINEER"S ESTIMATE: $ 1,067,850.51 ROUTE : 421
CALL ORDER : 125 CONTRACT ID : R -26752-B COUNTIES : WHITE
LETTING DATE : 03/29/06 10:00 AM DISTRICT : LAPORTE DISTRICT
SET-ASIDE :
IC 1 ) 35-1139301 IC 2 ) 35-1917625 IC 3 ) 90-0177865
IE & B PAVING, INC. IMILESTONE CONTRACTORS, L.P. |HIS CONSTRUCTORS LLC
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— ey
0086 801-06645 2.000 EACH | 85.00000 170.00] 4200000 84.00] 38.00000 76.00
CONSTRUCTION SIGN, B I I |
0087 801-06710 120.000 DAY | 10.00000 1200.00] 12.50000 1500.00] 25.00000 3000.00
FLASHING ARROW SIGN I I |
0088 801-06775 LUMP |  38885.00000 38885.00]  67999.93000 67999.93] 206000.00000 206000.00
MAINTAINING TRAFFIC I I |
0089 801-07118 96.000 m I 45_00000 4320.00] 53.00000 5088.00]| 39.00000 3744.00
BARRICADE, 111-A I I |
0090 801-07119 36.000 m I 54_00000 1944_00] 60.00000 2160.00] 41.00000 1476.00
BARRICADE, 111-B I I |
0091 802-05701 116.000 m I 36.08000 4185.28]| 37.00000 4292.00] 38.00000 4408.00
SIGN POST, SQUARE, 1, REINFORCED ANCHOR | I |
BASE I | |
0092 802-05702 40.000 m I 37.39000 149560 38.00000 1520.00] 39.00000 1560.00
SIGN POST, SQUARE, 2, REINFORCED ANCHOR | I |
BASE I I |
0093 802-76025 16.000 m2 | 131.86000 2109.76] 135.00000 2160.00] 133.00000 2128.00
SIGN, SHEET, ENCAPSULATED LENS WITH I I |
LEGEND, 2.03 mm THICKNESS I I |
0094 802-76035 8.000 m2 | 129.17000 1033.36] 132.00000 1056.00] 131.00000 1048.00
SIGN, SHEET, ENCAPSULATED LENS WITH I | |
LEGEND 2.54 mm THICKNESS I | |
0095 802-76045 9.000 m2 | 154 .14000 1387.26] 155.00000 1395.00] 156.00000 1404 .00
SIGN, SHEET ENCAPSULATED LENS WITH I I |
LEGEND, 3.18 mm THICKNESS I I |
0096 805-01815 2.000 EACH | 2400.00000 4800.00] 2450.00000 4900.00] 2500.00000 5000.00
SIGNAL SUPPORT FOUNDATION, 915mm X 3.7 | I |
0097 805-01879 1.000 EACH | 420.00000 420.00] 425.00000 425_00] 425_.00000 425_00
SIGNAL SERVICE I I |
0098 805-06592 20.000 m I 36.08000 721.60] 37.00000 740.00] 38.00000 760.00
CONDUIT, STEEL, GALVANIZED, 50mm I I |
0099 805-78010 1.000 EACH | 1200.00000 1200.00] 1250.00000 1250.00] 1250.00000 1250.00
CONTROLLER AND CABINET, FLASHER, SOLID | I |
STATE I | |
0100 805-78190 4.000 EACH | 400.00000 1600.00] 410.00000 1640.00] 410.00000 1640.00
TRAFFIC SIGNAL HEAD, 1 FACE, 305 mm I I |
AMBER I I |
0101 805-78195 4.000 EACH | 400.00000 1600.00] 410.00000 1640.00] 410.00000 1640.00
| | |

TRAFFIC SIGNAL HEAD, 1 FACE, 305 mm RED



INDIANA DEPARTMENT OF TRA

TABULATION OF BID

NSPORTATION

S

DATE :
PAGE :

06/09/06
125 -7

ENGINEER®S ESTIMATE: $ 1,067,850.51 ROUTE : 421
CALL ORDER : 125 CONTRACT ID : R -26752-B COUNTIES : WHITE
LETTING DATE : 03/29/06 10:00 AM DISTRICT : LAPORTE DISTRICT
SET-ASIDE :
IC 1 ) 35-1139301 IC 2 ) 35-1917625 IC 3 ) 90-0177865
|E & B PAVING, INC. IMILESTONE CONTRACTORS, L.P. |HIS CONSTRUCTORS LLC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ e T IelT e
0102 805-78415 1.000 EACH | 1320.00000 1320.00] 1350.00000 1350.00] 1400.00000 1400.00
SPAN, CATENARY, AND TETHER | | |
0103 805-78420 1.000 EACH | 400.00000 400.00] 410.00000 410.00] 410.00000 410.00
DISCONNECT HANGER | | |
0104 805-78467 15.000 m | 6.56000 98.40] 6.80000 102.00] 6.70000 100.50
SIGNAL CABLE, 3C 8GA. | | |
0105 805-78480 70.000 m | 3.28000 229.60] 3.40000 238.00] 3.40000 238.00
SIGNAL CABLE, 3C 14GA. | | |
0106 805-78485 15.000 m | 3.28000 49.20] 3.28000 49.20] 3.35000 50.25
SIGNAL CABLE, 5C 14GA. | | |
0107 805-81032 2.000 EACH | 3640.00000 7280.00] 3700.00000 7400.00] 3800.00000 7600.00
SIGNAL STRAIN POLE, STEEL, 9.2m | | |
0108 808-03631 213.000 m | 1.35000 287.55] 2.95000 628.35] 1.80000 383.40
LINE, EPOXY, SOLID, WHITE, 100 mm | | |
0109 808-03632 840.000 m | 1.35000 1134.00] 2.95000 2478.00] 1.80000 1512.00
LINE, EPOXY, SOLID, YELLOW, 100 mm | | |
0110 808-06713 88.000 m | 4.60000 404 .80] 2.95000 259.60] 4.60000 404.80
LINE, PAINT, SOLID, WHITE, 100 mm | | |
0111 808-74805 41.000 m | 8.10000 332.10] 20.00000 820.00] 39.00000 1599.00
TRANSVERSE MARKINGS, EPOXY, STOP LINE, | | |
600 mm | | |
0112 808-74807 4.000 EACH | 270.00000 1080.00] 195.00000 780.00] 185.00000 740.00
PAVEMENT MESSAGE MARKINGS, EPOXY, LANE | | |
INDICATIONS ARROWS | | |
0113 808-74808 3.000 EACH | 388.00000 1164.00] 215.00000 645.00] 190.00000 570.00
PAVEMENT MESSAGE MARKINGS, EPOXY, WORD | | |
(ONLY) | I |
0114 808-74809 2.000 EACH | 950.00000 1900.00] 600.00000 1200.00] 900.00000 1800.00
PAVEMENT MESSAGE MARKINGS, EPOXY, WORD | | |
R X R) I I |
0115 808-75996 25.000 EACH | 15.00000 375.00] 7.15000 178.75] 86.00000 2150.00
SNOWPLOWABLE RAISED PAVEMENT MARKER, | | |
REMOVE | | |
0116 808-75998 25.000 EACH | 95.00000 2375.00] 78.00000 1950.00] 96.00000 2400.00
SNOWPLOWABLE RAISED PAVEMENT MARKER | | |
0117 808-91603 55.000 m | 13.80000 759.00] 10.50000 577.50] 6.10000 335.50
CURB PAINTING, WHITE | | |
0118 808-94455 230.000 m | 2.03000 466.90] 4.05000 931.50] 12.00000 2760.00
TRANSVERSE MARKINGS, EPOXY, CROSSWALK, | | |
150 mm | | |
SECTION TOTALS | $ 1,077,218.78] $ 1,098,328.00] $ 1,194,071.23
------------------------------------------ Sy
CONTRACT TOTALS | $ 1,077,218.78] $ 1,098,328.00] $ 1,194,071.23
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INDIANA DEPARTMENT OF TRANSPORTATION
LOW BID ITEM ANALYSIS
CALL ORDER : 125 CONTRACT ID : R -26752-B COUNTIES : WHITE
LETTING DATE : 03/29/06
CONTRACT TIME : 09/15/06 COMPLETION DATE
CONTRACT DESCRIPTION : PROJECT(S) : 5691007
5691007
TOTAL APPARENT % OF
RANK  VENDOR VENDOR NAME BID RANK EST
1 -EST- ENGINEER®"S ESTIMATE $ 1,067,850.51 1 100.0000
2 35-1139301 E & B PAVING, INC. $ 1,077,218.78 2 100.8773
3 35-1917625 MILESTONE CONTRACTORS, L.P. $ 1,098,328.00 3 102.8541
4  90-0177865 HIS CONSTRUCTORS LLC $ 1,194,071.23 4 111.8201
ITEM/ ESTIMATED BID PRICE/ ESTIMATED BID BID
DESCRIPTION QUANTITY PRICE UNITS AMOUNT AMOUNT EST %
SECTION NO. 0001 FLASHING BEACON MODERNIZATION
105-06845 1.000 15,000.00000 29,000.00000 29,000.00000 193.3333
CONSTRUCTION ENGINEERING LS 15,000.00
105-07039 7.000 2,200.00000 1,800.00000 12,600.00000 81.8182
FIELD OFFICE, B MOS 15,400.00
109-08440 1.000 1.00000 1.00000 1.00000 100.0000
QUALITY ADJUSTMENTS, HMA DOL 1.00
109-08443 1.000 1.00000 1.00000 1.00000 100.0000
QUALITY ADJUST, TEMP TRAF CONT DEVI DOL 1.00
109-08444 1.000 1.00000 1.00000 1.00000 100.0000
QUALITY ADJUSTMENTS, FAILED MATERIALS DOL 1.00
110-01001 1.000 60,000.00000 53,000.00000 53,000.00000 88.3333
MOBILIZATION AND DEMOBILIZATION LS 60,000.00
201-52370 1.000 15,000.00000 36,000.00000 36,000.00000 240.0000
CLEARING RIGHT OF WAY LS 15,000.00
202-01261 2.000 575.73000 300.00000 600.00000 52.1078
TESTING FOR ASBESTOS EACH 1,151.46
202-01404 1,500.000 1.23000 1.00000 1,500.00000 81.3008
LIQUIDS AND SLUDGE, REMOVE AND DISPOSE L 1,845.00
202-01405 50.000 125.00000 120.00000 6,000.00000 96.0000
CONTAMINATED SOIL, REMOVE AND DISPOSE m3 6,250.00
202-02240 1,223.000 22.02000 8.80000 10,762.40000 39.9637
PVMT REMOVAL m2 26,930.46
202-02245 1.000 117.02000 200.00000 200.00000 170.9110
TREE, 150 mm, REMOVE EACH 117.02
202-02250 2.000 279.73000 200.00000 400.00000 71.4975
TREE, 250 mm, REMOVE EACH 559.46
202-02255 3.000 408.33000 625.00000 1,875.00000 153.0625
TREE, 460 mm, REMOVE EACH 1,224.99
202-02260 3.000 381.67000 1,600.00000 4,800.00000 419.2103
TREE, 760 mm, REMOVE EACH 1,145.01
202-02265 3.000 1,424 .38000 3,000.00000 9,000.00000 210.6180
TREE, 1220 mm, REMOVE EACH 4,273.14
202-02278 307.000 40.00000 34.00000 10,438.00000 85.0000
CURB, CONCRETE, REMOVE m 12,280.00
202-03000 1.000 20,000.00000 15,000.00000 15,000.00000 75.0000
HOUSES AND BUILDINGS, REMOVE LS 20,000.00
202-03000 1.000 20,000.00000 25,000.00000 25,000.00000 125.0000

0019



INDIANA DEPARTMENT OF TRANSPORTATION

RACT

L

ID :

Ow BID

ITEM ANALYSIS

R -26752-B

COUNTIES :

WHITE

DATE : 06709706
PAGE : 125 -2

BID PRICE/

0022

0023

0024

0025

0026

0027

0028

0029

0030

0031

0032

0033

0034

0035

0036

0037

0038

0039

0040

0041

0042

0043

0044

CALL ORDER  : 125 CONT
LETTING DATE : 03/29/06
ITEM/ ESTIMAT

DESCRIPTION QUANTITY PRICE
HOUSES AND BUILDINGS, REMOVE

202-03135 56.000 252.
REGULATED ASBESTOS CONTAINING MATRLS,REM

202-05823 1.000 1,975.
UNDRGRD STOR TANK,REM AND DIS,UND 11400L

202-05824 1.000 2,600.
UNDRGRD STOR TANK,REM, DIS,11400-22800L

202-07602 4.000 56.
TESTING FOR WASTE, B

202-07603 12.000 75.
TESTING FOR WASTE, C

202-52710 448_000 14.
SIDEWALK, CONCRETE, REMOVE

202-74045 30.000 53.
SIGN AND SUPPORTS, CHANNEL POSTS, REMOVE

202-91385 5.000 313.
INLET, REMOVE

202-93047 4.000 546.
MANHOLE, REMOVE

202-96133 61.000 45.
PIPE, REMOVE

202-96151 1.000 500.
TRANSPORTATION OF SALVAGEABLE ITEMS

203-02000 1,309.000 26.
EXCAVATION, COMMON

203-02070 95.000 19.
BORROW

205-06933 4.000 58.
TEMPORARY DITCH INLET PROTECTION

205-06937 244000 7.
TEMPORARY SILT FENCE

207-08268 3,115.000 16.
SUBGRADE TREATMENT, TYPE IV

211-07454 586.000 35.
STRUCTURE BACKFILL

213-08058 83.000 125.
FLOWABLE BACKFILL

301-07448 219.000 22.
COMPACT AGG, NO. 53, BASE

303-07449 43.000 35.
COMPACT AGG, NO. 73

306-08034 3,228.000 5.
MILLING, ASPHALT, 38 mm

306-08043 728.000 3.
MILLING, TRANSITION

306-08432 337.000 5.
MILLING, APPROACH

401-07334 566.000 75.
QC/QA-HMA, 3, 76, SURFACE, 9.5 mm

401-07403 949.000 68.

34000

00000

00000

00000

00000

53000

07000

07000

38000

08000

00000

60000

85000

05000

94000

00000

00000

00000

00000

89000

00000

00000

00000

00000

00000

m2

EACH
EACH
EACH
EACH
m2

EACH
EACH

EACH

LS
m3
m3

EACH

m2
m3
m3
Mg
Mg
m2
m2

m2

Mg

UNITS

110
14,000

18,000

100.

100.

15.

50.

490.

645.

52.

790.

43.

50.

90.

14.

18.

155.

36.

38.

17.

96.

60.

.00000

.00000

-00000

00000

00000

60000

00000

00000

00000

00000

00000

00000

00000

00000

-55000

00000

00000

00000

00000

00000

.00000

00000

.00000

00000

00000

ESTIMATED
AMOUNT

20,000.
14,131.
1,975.
2,600.
224.
900.
6,509.
1,592.
1,565.
2,185.
2,749.
500.
34,819.
1,885.
232.
1,937.
49,840.
20,510.
10,375.
4,818.
1,543.
16,140.
2,184.
1,685.

42,450.

00

04

00

00

00

00

44

10

35

52

88

00

40

75

20

36

00

00

00

00

27

00

00

00

00

BID

AMOUNT

6,160.
14,000.
18,000.

400.

1,200.

6,988.

1,500.

2,450.

2,580.

3,172.

790.
56,287.
4,750.
360.

1,110.
43,610.
10,548.
12,865.

7,884.

1,634.
12,912.
12,376.

337.
54,336.

56,940.

00000

00000

00000

00000

00000

80000

00000

00000

00000

00000

00000

00000

00000

00000

20000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

708.

692.

178.

133.

107.

94.

156.

118.

115.

158.

161.

251.

155.

57.

87.

51.

124.

163.

105.

80.

566.

20.

128.

88

.5920

8608

3077

5714

3333

3641

2152

5145

0497

3505

0000

6541

8892

0388

3048

5000

4286

0000

6364

8791

0000

6667

0000

0000

.2353

OVERRUN/
UNDERRUN

300.
479.
-92.
884.
394.
422.
290.
21,467.
2,864.
127.
-827.
-6,230.
-9,962.
2,490.
3,066.
90.
-3,228.
10,192.
-1,348.

11,886.

.00

.00

00

36

10

65

48

12

00

60

25

80

16

00

00

00

00

73

00

00

00

00
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BID PRICE/

0047

0048

0049

0050

0051

0052

0053

0054

0055

0056

0057

0058

0059

0060

0061

0062

0063

0064

0065

0066

0067

0068

0069

L
CALL ORDER : 125 CONTRACT ID :
LETTING DATE : 03/29/06
ITEM/ ESTIMATED
DESCRIPTION QUANTITY PRICE
QC/QA-HMA, 3, 76, INTERMEDIATE, 19.0 mm Mg
401-07408 1,648.000 65.00000
QC/QA-HMA, 3, 64, BASE, 25.0 mm Mg
402-05496 26.000 85.00000
HMA FOR ISLANDS Mg
402-07453 223.000 105.00000
HMA FOR TEMPORARY PVMT Mg
404-05511 108.000 3.68000
SEAL COAT, 2 m2
406-05520 4.000 318.09000
ASPHALT FOR TACK COAT Mg
604-07894 23.000 169.50000
CURB RAMP, CONCRETE, A m2
604-07897 12.000 183.27000
CURB RAMP, CONCRETE, C m2
604-07898 4.000 160.00000
CURB RAMP, CONCRETE, D m2
604-07901 9.000 179.37000
CURB RAMP, CONCRETE, G m2
604-07902 5.000 166.76000
CURB RAMP, CONCRETE, H m2
604-91531 881.000 55.80000
SIDEWALK, CONCRETE, 100 mm m2
605-06150 596.000 68.51000
CURB AND GUTTER, C, CONCRETE m
605-96305 8.000 105.00000
CURB AND GUTTER, CONCRETE, DEPRESSED m
610-07486 457.000 120.00000
HMA FOR APPROACHES, TYPE A Mg
610-07712 537.000 80.00000
PCCP FOR APPROACHES, 150 mm m2
615-06490 21.000 125.28000
RIGHT OF WAY MARKER EACH
615-06500 9.000 388.44000
MONUMENT, A EACH
615-06505 9.000 633.24000
MONUMENT, B EACH
621-01004 3.000 101.67000
MOBILIZATION AND DEMOBILIZATION FOR SEED EACH
621-02363 2,989.000 0.35000
MULCHED SEEDING, T, CONVENTIONAL MIX m2
621-06567 54.000 0.66000
WATER KL
621-06575 3,050.000 3.78000
SODDING, NURSERY m2
715-05149 124.000 93.68000
PIPE, TYPE 2, CIRCULAR, 300 mm m
715-05151 198.000 150.00000
PIPE, TYPE 2, CIRCULAR, 375 mm m
715-08305 98.000 90.00000

UNITS

48

70

70

185.

300.

300.

320.

325.

46.

95.

100.

85.

48.

110.

415.

435.

250.

160.

190.

85

.00000

.00000

-00000

.01000

-00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

.55000

-50000

.08000

00000

00000

.00000

ESTIMATED
AMOUNT

64,532.
107,120.
2,210.
23,415.
397.
1,272.
3,898.
2,199.
640.
1,614.
833.
49,159.
40,831.
840.
54,840.
42,960.
2,630.
3,495.
5,699.
305.
1,046.
35.
11,529.
11,616.

29,700.

00

00

00

00

44

36

50

24

00

33

80

80

96

00

00

00

88

96

16

01

15

64

00

32

00

BID

AMOUNT
79,104.00000
1,820.00000
15,610.00000
1.08000
4.00000
4,255.00000
3,600.00000
1,200.00000
2,880.00000
1,625.00000
40,526.00000
56,620.00000
800.00000
38,845.00000
25,776.00000
2,310.00000
3,735.00000
3,915.00000
750.00000
1,643.95000
135.00000
9,394.00000
19,840.00000
37,620.00000

8,330.00000

109.

163.

187.

178.

194.

82.

138.

95.

70.

60.

87.

106.

68.

245.

157.

378.

81.

170.

126.

94

.6667

.2717

.3144

1445

6929

5000

4022

8909

4373

6659

2381

8333

0000

8033

8376

6943

8936

1429

7879

4815

7942

6667

.4444

OVERRUN/
UNDERRUN

-15,995.
-17,184.
-320.
239.
-1,784.
444 .
597.

99.
-2,135.
8,223.

7,920.

.00

.36

.36

.50

.76

.00

.67

.20

.80

.04

.00

00

00

88

04

16

99

80

36

00

68

00



INDIANA DEPARTMENT OF TRANSPORTATION

ITEM ANALYSIS
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ESTIMATED

0072

0073

0074

0075

0076

0077

0078

0079

0080

0081

0082

0083

0084

0085

0086

0087

0088

0089

0090

0091

0092

0093

0094

CALL ORDER : 125 CONTRACT
LETTING DATE : 03/29/06
ITEM/ ESTIMATED

DESCRIPTION QUANTITY PRICE
HMA FOR STRUCTURE INSTALLATION, TYPE B

720-44000 7.000 347.01000
CASTING, ADJUST TO GRADE

720-45270 4.000 724.78000
PIPE CATCH BASIN, 450 mm

720-45410 3.000 2,792.08000
MANHOLE, C4

720-98174 2.000 1,764.91000
INLET, B15

720-98555 5.000 2,792.38000
INLET, C15

720-99416 1.000 2,334.33000
CATCH BASIN, B15

720-99417 4.000 1,451.01000
CATCH BASIN, C15

801-01504 10.000 36.06000
TEMPORARY PVMNT MESSAGE MRKNG,LANE INDIC

801-01506 2.000 80.93000
TEMPORARY PVMNT MESSAGE MRKNGS,WORD (RR)

801-04308 4.000 125.00000
ROAD CLOSURE SIGN ASSEMBLY

801-06203 2,206.000 1.16000
TEMPORARY PAVEMENT MARKING, 100 mm

801-06207 3,181.000 2.96000
TEMPORARY PAVEMENT MARKING, REMOVABLE,

801-06216 42.000 6.24000

TEMPORARY TRANSVERSE PAVEMENT MARKING,
801-06218 79.000 15.72000
TEMPORARY TRANSVERSE PAVEMENT MARKING, R

801-06625 50.000 79.19000
DETOUR ROUTE MARKER ASSEMBLY

801-06640 45.000 200.00000
CONSTRUCTION SIGN, A

801-06645 2.000 24.50000
CONSTRUCTION SIGN, B

801-06710 120.000 15.06000
FLASHING ARROW SIGN

801-06775 1.000 60,000.00000
MAINTAINING TRAFFIC

801-07118 96.000 39.00000
BARRICADE, 111-A

801-07119 36.000 151.00000
BARRICADE, 111-B

802-05701 116.000 25.00000
SIGN POST, SQUARE, 1, REINFORCED ANCHOR

802-05702 40.000 17.20000
SIGN POST, SQUARE, 2, REINFORCED ANCHOR

802-76025 16.000 13.77000
SIGN, SHEET, ENCAPSULATED LENS WITH LEGE

802-76035 8.000 162.71000

LOW BID
ID : R -26752-B
BID PRICE/
UNITS
Mg
480.00000
EACH
1,260.00000
EACH
2,900.00000
EACH
2,800.00000
EACH
2,800.00000
EACH
2,900.00000
EACH
2,900.00000
EACH
55.00000
EACH
230.00000
EACH
375.00000
EACH
0.58000
m
3.28000
m
3.44000
m
19.70000
m
95.00000
EACH
198.00000
EACH
85.00000
EACH
10.00000
DAY
38,885.00000
LS
45.00000
m
54.00000
m
36.08000
m
37.39000
m
131.86000
m2
129.17000

AMOUNT
8,820.
2,429.
2,899.
8,376.
3,529.
13,961.
2,334.
5,804.
360.
161.
500.
2,558.
9,415.
262.
1,241.
3,959.
9,000.
49.
1,807.
60,000.
3,744.
5,436.
2,900.
688.

220.

00

07

12

24

82

90

33

04

60

86

00

96

76

08

88

50

00

00

20

00

00

00

00

00

32

BID

AMOUNT

3,360.
5,040.
8,700.
5,600.
14,000.
2,900.
11,600.
550.
460.
1,500.
1,279.
10,433.
144
1,556.
4,750.
8,910.
170.
1,200.
38,885.
4,320.
1,944.
4,185.
1,495.
2,109.

1,033.

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

48000

68000

.48000

30000

00000

00000

00000

00000

00000

00000

00000

28000

60000

76000

36000

103.

158.

100.

124.

199.

152.

284.

300.

50.

110.

55.

125.

119.

99.

346.

66.

64.

115.

35.

144.

217.

957.

79

.3245

.8459

8652

6483

2729

2326

8608

5236

1962

0000

0000

8108

1282

3181

9646

0000

9388

4011

8083

3846

7616

3200

3837

5890

.3866

OVERRUN/
UNDERRUN

565.
5,795.
189.
298.
1,000.
-1,279.
1,017.
-117.
314.
790.
-90.
121.
-607.
-21,115.
576.
-3,492.
1,285.
807.

1,889.

.76

.18

.10

67

96

40

14

00

48

92

60

42

50

00

00

20

00

00

00

28

60

44



INDIANA DEPARTMENT OF TRANSPORTATION

L

ID :

Ow BID

R -2675

ITEM ANALYSIS

2-B

COUNTIES :

WHITE

DATE :
PAGE :

06/09/06
125 -5

0097

0098

0099

0100

0101

0102

0103

0104

0105

0106

0107

0108

0109

0110

0111

0112

0113

0114

0115

0116

0117

0118

CALL ORDER : 125 CONTRACT
LETTING DATE : 03/29/06
ITEM/ ESTIMATED
DESCRIPTION QUANTITY PRICE

SIGN, SHEET ,ENCAPSULATED LENS WITH LEGEND
802-76045 9.000 187.62000

SIGN,SHEET ,ENCAPSULATED LENS WITH LEGEND
805-01815 2.000 1,792.59000

SIGNAL SUPPORT FOUNDATION,915mm X 3.7 m

805-01879 1.000 396.41000
SIGNAL SERVICE

805-06592 20.000 40.30000
CONDUIT, STEEL, GALVANIZED, 50mm

805-78010 1.000 876.41000
CONTROLLER AND CABINET, FLASHER, SOLID S

805-78190 4.000 237.83000

TRAFFIC SIGNAL HEAD, 1 FACE, 305 mm AMBE

805-78195 4.000 247.68000
TRAFFIC SIGNAL HEAD, 1 FACE, 305 mm RED

805-78415 1.000 851.05000
SPAN, CATENARY, AND TETHER

805-78420 1.000 201.28000
DISCONNECT HANGER

805-78467 15.000 3.80000
SIGNAL CABLE, 3C 8GA.

805-78480 70.000 2.73000
SIGNAL CABLE, 3C 14CGA.

805-78485 15.000 0.93000
SIGNAL CABLE, 5C 14GA.

805-81032 2.000 2,446.67000
SIGNAL STRAIN POLE, STEEL, 9.2m

808-03631 213.000 4.19000
LINE, EPOXY, SOLID, WHITE, 100 mm

808-03632 840.000 2.85000
LINE, EPOXY, SOLID, YELLOW, 100 mm

808-06713 88.000 0.65000
LINE, PAINT, SOLID, WHITE, 100 mm

808-74805 41.000 76.23000
TRANSVERSE MARKINGS, EPOXY, STOP LINE,

808-74807 4.000 227.55000

PAVEMENT MESSAGE MARKINGS, EPOXY, LANE 1
808-74808 3.000 242.10000
PAVEMENT MESSAGE MARKINGS, EPOXY, WORD O
808-74809 2.000 649.23000
PAVEMENT MESSAGE MARKINGS, EPOXY, WORD (
808-75996 25.000 13.57000
SNOWPLOWABLE RAISED PAVEMENT MARKER, REM

808-75998 25.000 29.74000
SNOWPLOWABLE RAISED PAVEMENT MARKER

808-91603 55.000 3.00000
CURB PAINTING, WHITE

808-94455 230.000 11.22000

TRANSVERSE MARKINGS, EPOXY, CROSSWALK,

m2
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57.
191.
13.
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400.
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229.
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INDIANA DEPARTMENT OF TRANSPORTATION DATE : 06709706
PAGE : 125 -6
LOW BID ITEM ANALYSIS
CALL ORDER : 125 CONTRACT ID : R -26752-B COUNTIES : WHITE
LETTING DATE : 03/29/06
ITEM/ ESTIMATED BID PRICE/ ESTIMATED BID BID OVERRUN/

LINE DESCRIPTION QUANTITY PRICE UNITS AMOUNT AMOUNT EST % UNDERRUN
SECTION 0001 SUBTOTAL 1,067,850.51 1,077,218.78 100.8773 9,368.27

CONTRACT TOTAL FOR CALCULATED LOW BIDDERS BID ITEMS 1,067,850.51 1,077,218.78 100.8773 9,368.27



